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CH2M HILL  

Plateau Remediation Company  

Mail Stop A4-02  

825 Jadwin Ave 

P.O. Box 1600    

Richland, WA  99352 

Contractor: 

<< Enter Contractor Name >>  

<< Enter Street Address >> 

<< Enter Street Address >> 

<< Enter City, State, Zip >> 

Contract Specialist: Rayna R Uptmor 

Phone Number:  (509) 376-0113 

Contractor Contact: << Enter Name >> 

Phone Number:  << Enter Phone Number >> 

Start Date:  << Click here to enter a date >> 

Contract Type:  Firm Fixed Unit Price (FFU) 

Contract Value:  $ To Be Determined 

End Date:  << Click here to enter a date >> 

FOB Point:  << Enter FOB Point >> 

Payment Terms:  Net 30 

 

 

____________________________________           __________________________________ 

CH2M HILL Plateau Remediation Company           Contractor Authorized Signature 

 

____________________________________  __________________________________ 

Printed Name/Title  Printed Name/Title 

 

______________   _____________  ______________ _____________ 

Date Signed    Phone   Date Signed  Phone   

SECTION C:    DRAFT CONTRACT 

Following is a draft of the contract contemplated as a result of this solicitation.  Prospective offerors are reminded to review 

the draft contract to ensure they are prepared to comply. The draft contract will be updated to reflect the final agreement 

reached based on the proposal submitted and discussions, if any, that are held.   
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PART I – STATEMENT OF WORK 

 

Revision 0 

July 29, 2020 

Prepared by:  Sintia E. Alcazar / Phillip 

Harmon 

 

1.0 INTRODUCTION / BACKGROUND 

This contract is issued for the performance of Technical Support, Inspection and Engineering 

Services for the Canister Storage Building Multi-Canister Overpack Handling Machine (MHM). 

The MHM is a fully shielded gantry crane designed to safely transport a Multi-Canister 

Overpack (MCO) within the Canister Storage Building (CSB) located in the Hanford 200 East 

Area.  

Since the completion of the MCO receipt campaign in 2005 the MHM usage has been infrequent 

to low. Periodic Maintenance activities are performed on a quarterly and annual basis per 

manufacturer recommendations. 

During the recent cycle of periodic maintenance activities, the MHM has had a series of faults in 

instrumentation and controls (I and C) systems, including degraded components and failures. The 

CSB Engineering and Maintenance group, through trouble shooting efforts, have replaced relays 

and limit switches with limited success in resolving these issues. Technical assessment and 

assistance of a crane specialist/manufacturer is being requested.  

CHPRC is a prime contractor to the Department of Energy (DOE) and all work on this Statement 

of Work will be performed in support of the CHPRC contract with DOE. 

The services specified in this SOW are designated Quality Level 3 (QL-3) in accordance with 

CHPRC procedures PRC-PRO-QA-268, Control of Purchased/Acquired Items and Services, and 

PRC-PRO-QA-259, Graded Approach.  Refer to Section 6.0, Quality Requirements, for further 

information. 

2.0 DESCRIPTION OF WORK – GENERAL  

The MHM is a 12-ton gantry crane manufactured by GEC Alsthom and Ederer in circa 1999. 

The MHM has been designed to safely transport an MCO within CSB. Redundant electrical 

interlocks are included to ensure the MHM is not operated in a manner that would endanger the 

operator and the integrity of an MCO. It is also designed such that a single operating failure 

would not jeopardize personnel safety. The driving functions are controlled by a combination of 

operator commands made through the operations control station. These commands, together with 

their associated electrical permissive interlocks, inhibit hazardous operations.   
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The MHM usage has been infrequent to low since the completion of the MCO receipt campaign 

in 2005. The MHM is currently utilized for the occasional need to relocate an MCO from its 

storage tube to the sampling pit, or vice versa. 

Presently, the MHM components have had a series of faults in I and C systems associated with 

the MCO Hoist. The MCO Hoist is unexpectedly locking up with no indication of a potential 

cause. The MCO Hoist system has undergone troubleshooting but the issue has yet to be 

resolved. As parts are replaced, new issues with associated systems arise. CSB Engineering has 

found it necessary to manually hand-wind the hoist until it regains full functionality.  

Contractor work under this contract is for the purpose of supporting resolution of these issues 

and improving the reliability of the MHM for future usage.  

 

3.0 DESCRIPTION OF WORK – SPECIFIC  

Contractor employee(s) shall be responsible for specialized administrative and technical support, 

and this work scope includes the resources, material and/or equipment necessary to accomplish 

the following tasks: 

a. Provide technical consultation to CHPRC to address system and component 

failures. The contractor shall support CHPRC with the objective of providing a fully 

functional MHM. The contractor shall review the recent history of MHM operation and 

maintenance activities and CHPRCs troubleshooting plan. Contractor shall provide 

consultation to ensure the plan is adequate, and recommend any additional inspections 

and troubleshooting that may be required.  

b. Provide technical consultation to CHPRC to review existing spare parts list and 

recommend additional spare parts as necessary. The contractor shall review the 

existing spare parts list and provide recommendations for procuring additional 

components. A summary document of items reviewed, and recommendations made shall 

be formally transmitted upon completion of the contractor review.  

c. Provide specific crane consultation upon written direction from CHPRC. It is 

expected that assistance with other MHM related issues or inspections may be required 

during the course of this work.  Upon direction of the BTR, provide resolution or counsel 

on the topics and inspections services on an as needed basis. 

Contractor personnel shall travel to the location designated by CHPRC to meet the designated 

CHPRC escort and perform the requested services in accordance with applicable standards and 

procedures. 

Following Contractors evaluation of the MHM, and support of troubleshooting activities, the 

Contractor shall provide a report to CHPRC giving Contractors evaluation of the MHM, its 

operational and maintenance status, and the results of the spare parts evaluation as described 

above. 
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Separately, Contractor shall provide a proposal to CHPRC detailing recommendations for further 

MHM support. Contractor shall show all itemized labor and material costs with any 

recommendations in its proposal. 

Prices for any further work as detailed in Contractors proposal, if ordered, will be set forth in a 

modification to this contract,  

3.1 Special Requirements 

1) Contractor shall have a minimum of 5 years’ experience as a crane manufacturer or 

representative with demonstrated experience as a qualified person as defined in ASME 

B30.2-2016. 

 

2) Contractor shall have either: 

a. Familiarity and experience with the CSB MHM design and operation, OR 

b. Familiarity and experience with crane designs that incorporate complex interlock 

and relay controls, sufficient to demonstrate the ability to efficiently diagnose and 

troubleshoot CSB MHM.  

3) Contractors proposal shall include statement of how Contractor and any provided 

Contractor technicians satisfy 3.1 (1) and/or (2) above.  

3.2 Acceptance Criteria 

Work products and services provided shall meet standard of a crane manufacturer and be 

formally transmitted on Contractor letterhead.  CHPRC requests informal review of deliverables 

before formal transmittal. 

3.3 Organizational Interfaces  

The Contractor shall interface with various CSB facility organizations through the 

CHPRC Contract Specialist (or designee), as required. The primary interface at the 

facility will be with the CSB facility engineers. 

• Buyer’s Technical Representative (BTR) – Phillip A. Harmon. Office: 509-373-

9853; cell: 713-907-2312. 

• Technical Point of Contact – Sintia E. Alcazar. Office: 509-373-6502 

3.4 Work Not Included 

Work not included in this Contract includes hands on maintenance of the MHM.  It is anticipated 

that this work will require entry into confined spaces.  Site required training and escorts will be 

provided.    
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3.5 Buyer Furnished Materials and Equipment 

The CHPRC will furnish access to the facility, engineering and maintenance teams, crane 

drawings and photographs, MHM vendor manuals and maintenance and inspection work 

packages. 

3.6 Site Conditions and Known Hazards 

As required to support work, the Contractor shall attend meetings and tours/walk-downs at the 

CSB facility and in office areas around CSB.  

All Contractor tours / walk-downs shall be approved in advance by the BTR and performed with 

a CHPRC escort with assistance from Radiological Control as required.  Planning for each tour / 

walk-down shall be performed consistent with CHPRC procedures.  In general, site facility tours 

are expected to have low radiological risk.  The primary hazards to participants are expected to 

be slips, trips and falls, and struck against, struck by, caught in or between hazards.  For outdoor 

walk-downs, hazards may also include tick, snake and insect bites, and sun/heat/hydration 

concerns. Inspection work will require Lock out/Tag Out training.  Specific site conditions and 

known hazards will be communicated by the BTR or designee prior to the walk-downs or 

inspections. 

3.7 Site Coordination Requirements 

The Contractor shall coordinate any on-Site activities in advance with the CHPRC BTR.  The 

Contractor shall make contact with the BTR or designee when arriving at the facility site.  

Contractor personnel shall ensure they have received the necessary orientations, safety briefings, 

and related training prior to touring the site / facility.  

4.0 TECHNICAL REQUIREMENTS 

The Contractor shall perform all Work in accordance with national consensus codes and 

standards and their own crane manufacturer requirements.  Applicable codes include: 

 ASME B30.2-2016 Overhead and Gantry Cranes  

 29 CFR 1910.179 Overhead and Gantry Cranes 

4.1 Work Location / Access Requirements (if applicable) 

CSB facility and in CSB mobile offices and support areas.  

5.0 PERSONNEL REQUIREMENTS 

5.1 Training and Qualification 

A. The Contractor is expected to provide appropriately trained and qualified staff to perform 

the type of work associated with their skill of craft at the Hanford site.   
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B. CHPRC shall provide Contractor staff task or facility specific training as required for site 

and facility access and safe performance of assigned tasks. These training requirements 

are expected to include: 

a. Hanford General Employee Training (HGET) – computer based training (CBT) 

that must be completed in Richland, WA 

b. Facility specific CBT’s for working at CSB 

c. Lockout/Tagout Authorized Worker – classroom training (00313I, 8 hrs) that 

must be completed at the Hammer facility in Richland, WA 

d. Fall protection – classroom training (020440, 9 hrs) Hammer facility 

e. Confined space entry  – classroom training (020134, 7 hrs) Hammer facility 

f. CSB MHM Fall Restraint Qualification, On-the-Job-Training (OJT), course 

231035 (course will be provided on-site at CSB) 

C. Contractor personnel shall also complete 24 hr Hazardous Waste 1910.120 (e) training 

and provide certificate showing completion, prior to performing work at CSB. This 

training can be completed online at www.nationalenvironmentaltrainers.com, or 

equivalent, and must meet the requirements of Title 29 CFR 1910.120 (OSHA 

HAZWOPER Regulations). 

D. Dosimetry, if required, will be provided by CHPRC 

E. BTR will schedule CHPRC required training at the earliest convenient possible time. 

Initial site visit(s) and work may be permitted in advance of completion of Hammer 

training, with the necessary restrictions applied to Contractor personnel until the Hammer 

training is completed. 

5.2 Security and Badging Requirements 

For any on site work, general site access badging is required.   

 Special clearance requirements will be provided, if applicable. 

5.3 Site Access and Work Hours 

Work will be done on a 4 x 10 schedule, Monday through Thursday.  The standard workday shall 

generally consist of ten (10) hours of work between 6:00 AM and 4:30 PM, with one-half hour 

designated as an unpaid period for lunch. Work does not generally take place on Fridays. If 

schedule alternative is required, BTR will communicate to contractor. 

6.0 ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS 

The Contractor shall perform work safely, in a manner that ensures adequate protection for 

employees, the public, and the environment, and shall be accountable for the safe performance of 

work.  The Contractor shall comply with, and assist CHPRC in complying with Environmental, 

http://www.nationalenvironmentaltrainers.com/
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Safety, Health, and Quality (ESH&Q) requirements of all applicable laws, regulations and 

directives.  

Materials supplied or purchased for use in performance of this contract, to the maximum extent 

practical, shall be environmentally preferred as described in 40 CFR 247  and including 

Biobased products as designated by the USDA . www.biopreferred.gov   

The following project-specific ESH&Q requirements are applicable to this scope of work in 

addition to the requirements identified in the contract General Provisions and, when work is 

being conducted on site, the additional ESH&Q requirements in SP-5 Special Provisions – On-

Site Services. 

7.0 MEETINGS 

7.1 Meetings  

Contractor shall participate in the following meetings: 

1. Project Kickoff meeting.  This meeting will be held after contract award to review 

contract requirements and processes, establish protocols for communications and 

interfaces, introduce key personnel and their roles and responsibilities, and review the 

project schedule.  The agenda for the meeting shall be provided by the Buyer. 

2. Any other meetings requested by the Buyer during the course of work as necessary.    

The person or persons designated by the Contractor to attend all meetings shall have all required authority 

to make decisions and commit Contractor to technical decisions made during meetings.   

8.0 DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND 

PERFORMANCE SCHEDULE REQUIREMENTS 

a. Contractors report to CHPRC giving Contractors evaluation of the MHM, its operational 

and maintenance status (as stated in 3.0 above). This report shall be provided within 30 

days of completion of Contractors initial site visit and evaluation of the MHM. 

b. Supplemental reports shall be provided to CHPRC following all subsequent site visits, 

within 30 days of the completion of each visit. 

c. A summary document providing Contractors evaluation of the CHPRC existing MHM 

spare parts listing, with any additional spares recommended, including basis for the 

recommendation (as stated in 3.0.b above). This report shall be provided within 30 days 

of completion of Contractors site visit including receipt of the CHPRC existing spare 

parts listing. 

d. Contractors proposal to CHPRC detailing recommendations for further MHM support (as 

stated in 3.0 above). This proposal shall be provided to CHPRC following Contractor 

visits sufficient to provide comprehensive recommendations. 

 

END OF PART I – STATEMENT OF WORK 

http://www.biopreferred.gov/
http://chprc.hanford.gov/page.cfm/ContractProvisions
http://chprc.hanford.gov/page.cfm/ContractProvisions
http://chprc.hanford.gov/page.cfm/ContractProvisions
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PART II – FINANCIAL TERMS 

1.0 CONTRACT TYPE AND VALUE 

This Contract is a Firm Fixed Unit Priced contract.   

The value of this Contract is a not to exceed ceiling of $TBD including fee and 

applicable taxes. 

2.0 PAYMENT SCHEDULE 

In accordance with the provision of this Contract/Release Contractor shall be reimbursed 

for authorized and approved work in accordance with the following:  

 

The Contract Specialist retains the sole right to exercise the option(s) included in this 

contract. The inclusion of the option(s) does not represent a commitment, financial or 

otherwise, on the part of CHPRC to exercise any or all of the option(s) nor extend the 

contract beyond the end date specified by the contract or most current contract 

amendment.  CHPRC may exercise one or more options by providing written notice to 

the contractor prior to the most current contract end date. Lacking written notice by 

CHPRC, the option(s) will expire with the contract. 

The actual exercise of the option if exercised shall be formalized via a Contract 

modification. 

3.0 PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS 

CHPRC reserves the right to request a complete pricing breakdown, including certified or 

uncertified cost or pricing data as applicable for any change orders or modifications that 

have an impact to the established contract pricing.  

4.0 TAXES 

Base (FY21) Option 1 (FY22) Option 2 (FY23)

Fiscal Year *Initial on-site week rate

Senior Technician

Project/Designer Engineer

Enter into eSourcing: -$                                             

**1 on-site week rate

* Initial on-site week shall 1 on-site week rate (as defined below) plus an additional forty (40) hours off-site 

inclusive of all wage or salary rates, fringe, all applicable overhead(s), taxes including Washington State 

Business and Occupational (B&O) taxes and profit.

**1 on-site week shall include up to Forty (40) hours Monday through Thursday and include all labor inclusive 

of; wage or salary rate, fringe, all applicable overhead(s), travel, lodging, and/or per-diem, rental car, taxes 

including Washington State Business and Occupational (B&O) taxes and profit.
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Contractor shall refer to the TAXES section of the General Provisions. 

5.0 PAYMENT TERMS 

5.1 Estimated Cost of Contract 

The estimated value for this Contract is as stated above.  The Contractor shall not exceed 

this amount without specific written authorization from CHPRC.  The Contractor shall 

notify the cognizant Contract Specialist in writing when the Contractor reaches 75% of 

the current estimated value. 

5.2 Estimated Billing 

It is mandatory for continued acceptable performance that the Contractor provide 

monthly, to CHPRC Accounts Payable, the best estimate of the total billable cost 

(invoiced plus invoiceable) from inception of the contract through the current fiscal 

month closing (closing dates specified on the form).  This information must be provided 

in writing by email (preferred), fax, or mail by the 15th of each month.  This data must be 

provided for each contract release until all payments are received and the contract is 

complete. 

Mailing Address:   Email: CHPRCA@rl.gov        Fax:  (509) 376-0302 

CH2M HILL Plateau Remediation Company 

825 Jadwin Avenue 

PO Box 1600 

Richland, WA 99352 

Attn:  Accruals MSIN A4-03 

The Monthly Contract-to-Date Cost Estimate Form can be obtained at the following 

Internet Address:  http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs  or directly 

from the Contract Specialist. 

 

6.0 DEFINITIONS 

There are no special definitions applicable to this contract. 

7.0 ASSUMPTIONS 

There are no special assumptions applicable to this contract. 

8.0 INVOICING INSTRUCTIONS 

8.1 Contractor Invoices 

Invoices submitted to CHPRC shall be submitted as follows.  Failure to submit a proper 

and accurate invoice may result in rejection or delay of the invoice.  Address invoicing 

requirement questions to the Contract Specialist. 

General Requirements  

mailto:CHPRCA@rl.gov
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
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1. Submittal of an invoice constitutes Contractor’s certification that materials, work 

and/or services have been provided, and invoiced amounts are in accordance with 

the contract.  

2. Each Contract, Release and Purchase order must be invoiced separately and in a 

timely manner with respect to the invoiced products or services. 

3. The invoice must clearly & legibly identify the  

a. Contractor’s Name 

b. Unique Invoice Number  

c. Contract, Contract Release and/or Purchase Order Number 

d. Itemized description of the supplies or service provided  

4. Remittance will only be made to the remittance address on file for the contractor.  

Invoices from third parties or with different remittance instructions or addresses 

will not be processed. 

5. An “Authorization for Electronic Funds Transfer (EFT) of Invoice Payments” 

must be on file with CHPRC before EFT payments can be made.  

http://www.hanford.gov/pmm/files.cfm/eft.pdf 

6. Invoices should include the name and telephone number of a company 

representative available to respond to questions about the invoice. 

7. Invoices shall be paid according to the terms and conditions of the contract 

unless; substantiated evidence is obtained claiming Contractor is delinquent in 

payment to sub-tier Subcontractors.  All future payments may be reduced or 

suspended by the Contract Specialist until validation is received from the 

Contractor verifying all sub-tier payments are current.   

Contracts for Services: 

8. Unless otherwise authorized in the contract, service contracts may not be invoiced 

more than once per calendar month. 

9. The total amount due for the billing period must be clearly identified on all 

invoices (this amount should be set apart from any cumulative amounts or 

subtotals). 

10. Invoiced amounts, rates, other direct charges or travel must be specifically 

defined in the contract to be allowable for reimbursement.  

11. When applicable for this type of contract, indicate the name(s) of the worker(s) 

labor rate, billable work hours, and period of performance on each invoice. 

12. Travel expenses (if authorized) must be itemized and supported with receipts in 

accordance with the requirements set forth under clause, “Reimbursement of 

Travel Expenses” or as otherwise stated within the Contract. 

http://www.hanford.gov/pmm/files.cfm/eft.pdf
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Purchase Orders: 

13. Invoices must indicate the quantity, unit description and unit price for each item 

listed. 

14. Invoices that include a total freight charge that is equal to or greater than $100.00 

must include a copy of the freight bill.  If the carrier is UPS, the Contractor must 

provide the weight, quantity and Shipping Point. 

Submittal 

15. Invoices and supporting documentation may be submitted electronically in a 

format acceptable to CHPRC (preferred).   

16. Submit invoices electronically via e-mail to both CHPRC Accounts Payable 

(CHPRC AP) at the following e-mail address: chprcap@rl.gov   (chprcap@rl.gov) 

and (in the same email) to the Contract Specialist. 

a. The contractor’s name, invoice number, and the contract and release 

numbers must be shown in the subject line of the e-mail message used to 

submit an electronic invoice.  The suggested format for the subject line is:  

Contractor Name, Invoice XXXXX, Contract XXXXX-X. 

17. Submit hard copy invoices including supporting documentation to CHPRC’s 

Accounts Payable organization at the address below.  

CH2M HILL Plateau Remediation Company 

Accounts Payable - Mail Stop: A4-03 

P.O. Box 1600 

Richland, WA  99352 

9.0 CLOSEOUT AND FINAL PAYMENT 

9.1 Closeout Certification 

Contractor shall properly execute and mail to CHPRC a final release, in a format 

acceptable to CHPRC, within five working days from the last date services are provided 

hereunder and/or the date of the last shipment made hereunder. Final payment will not be 

made until a final release is properly executed and received by CHPRC. (form available 

on this web page or directly from the Contract Specialist)   

 

END OF PART II – FINANCIAL TERMS 

 

PART III – GENERAL TERMS and ATTACHMENTS 

1.0 GENERAL  

1.1 Acceptance of Terms and Conditions. 

mailto:chprcap@rl.gov
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
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Contractor, by signing this Contract, delivering the supplies, or performing the 

requirements indicated herein, agrees to comply with all the Contract provisions, 

specifications and other documents that this Contract incorporates by reference or 

attachment. CHPRC hereby objects to any provisions inserted into this Contract, 

amendment, or modification to the Contract that are different from or in addition to those 

set forth by CHPRC in the Contract, amendment or modification to the Contract.      

1.2 Attachments Incorporated 

The terms, forms, documents and attachments listed herein are hereby incorporated into 

and made a part of this contract.  Contractor is responsible for downloading or obtaining 

a copy from the Contract Specialist and complying with the applicable documents.   

Where available, hyperlinks are provided for downloading the referenced document.   

1.3 Order of Precedence 

In the event of a discrepancy among Contract documents the following order of 

precedence shall govern resolution: (1) CHPRC’s written Contract modifications, 

direction, and instructions; (2) written Contract (3) Technical instructions, including the  

(a) Statement of Work (SOW), (b) engineering drawings, (c) exhibits and attachments, 

and (d) applicable standards; (4) Special Provisions; (5) General Provisions; and (6) other 

documents identified as being part of the Contract. 

1.4 Subcontracting 

Contractor may not subcontract any significant portion of this contract without first 

obtaining concurrence of CHPRC to the proposed subcontract scope and 

subcontractor(s).  

Contractor is responsible to incorporate and flow down all appropriate provisions and 

requirements of this contract to all lower-tier contractors and subcontractors.   

Contractor shall furnish CHPRC a list of all proposed lower-tier subcontractors who will 

be performing work on the Hanford site and those proposed subcontractors who will be 

performing a significant portion of the off-site work. The list must be furnished prior to 

award and updated with changes during contract performance. Use the Subcontracting 

form and instructions located on this web page:  

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs    

CHPRC reserves the right to:  

 reject any proposed subcontract or subcontractor as incomplete or unsuitable 

 require submittal of the proposed subcontract before contract award or prior to 

performance of any work on site 

 require the replacement, at contractor’s expense, of any subcontractor who fails to 

adhere to all of the applicable provisions and requirements of this contract. 

 

END OF PART III – GENERAL TERMS and ATTACHMENTS    

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
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PART IV – SPECIAL TERMS 

1.0 ADMINISTRATION 

1.1 Contract Correspondence 

CHPRC’s Mailing Address: 

Attn: Rayna R Uptmor 

CH2M HILL Plateau Remediation Company 

PO Box 1600  

Richland, WA  99352 

CHPRC’s Street Address: 

Attn: Rayna R Uptmor 

CH2M HILL Plateau Remediation Company 

825 Jadwin Ave, Room 415 

Richland, WA  99352 

1.2 Abnormal or Unusual Situations 

In the event that there is an abnormal or unusual situation associated with this contract 

work scope, the Contractor is to immediately contact the designated Contract Specialist 

(CS) or designated CHPRC’s Technical Representative (BTR).  If the Contractor is 

unable to contact either the CS or the BTR, the Contractor is to contact the CHPRC 

Occurrence Notification Center at (509) 376-2900, which is available 24 hours a day, 

seven days a week, and provide them with: Contract Number, Contract Specialist’s name, 

BTR’s name and a short summary of the abnormal or unusual situation.  If after making 

contact with CHPRC, the Contractor is advised to suspend activities, the Contractor is not 

to proceed until such direction to proceed has been expressly issued by the Contract 

Specialist.  If there is an emergency situation, the Contactor is to make the appropriate 

immediate emergency call to 911 or 373-0911 for cell phones and then make the 

notifications to CHPRC as set forth herein. 

1.3 Term of Contract 

The term of this Contract shall commence on the date of award and shall end on       

unless extended by the parties or unless terminated by other provisions of this Contract. 

1.4 Option to Extend the Term of the Contract 

This contract includes the option(s) to extend the term identified herein.  The total period 

of performance of the contract includes the base period plus the optional period(s) that 

may be exercised by CHPRC.  CHPRC will exercise the option(s) by providing thirty 

(30) day written notice to the contractor prior to expiration of the contract's current period 

of performance. 

Option 1: October 1, 2021 – September 30, 2022 
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Option 2: October 1, 2022 – September 30, 2023 

 

The CHPRC Prime Contract DE-AC06-08RL14788 with the U.S. Department of Energy 

ends on March 31, 2021. 

 

Authorization for work to be performed in FY22 & FY23 will be covered by the terms of 

the contract and the General Provisions, Section 14.2, Assignment. 

1.5 Authorized Personnel 

Only the following named Contract individuals are authorized to make changes to this 

document: 

Contract Specialist, Rayna R Uptmor 

Service Contracts Manager, Victoria Clem 

Supply Chain Director, John Robinson 

1.6 Electronic Mail Capability 

The Contractor shall provide and maintain Internet and electronic mail capability for the 

duration of the Contract.  The Contractor’s email account shall be able to send and 

receive attached documents of up to 5 megabyte in size.  Correspondence and 

Administrative messages concerning this contract will be conducted via email in current 

versions of Microsoft Office applications, ASCII text, RTF, PDF, ZIP and other 

commonly used file formats.  In addition, information, data and forms may be posted on 

CHPRC’s Internet web site for downloading by the Contractor. 

1.7 Requests for Clarification or Information 

Where necessary, the Contractor may elect to submit formal requests for Clarification or 

Information as necessary to obtain technical clarifications using the Request for 

Clarification or Information (RCI) Form.  RCI Instructions.  The inquiry portion of the 

RCI Form shall be completed by the Contractor, including a determination of priority and 

an identification of schedule delay with the issue, if applicable.  RCI Form numbering 

shall be left blank and assigned by CHPRC upon receipt.  CHPRC will complete an 

evaluation, and provide a disposition and determine additional actions required, when 

appropriate.  The purpose of the form is to facilitate formal communications when 

necessary. 

1.8 Work Schedules and Holiday 

NOTICE: Daily work schedules and facility operations are NOT consistent on the 

Hanford Site.  CHPRC and some other organizations are working a 4x10 schedule and 

others observe alternate Friday closures. 

Accordingly, Contractor is responsible to understand and plan to support the work 

schedule required for this specific contract and/or work location. BEFORE scheduling 

work on site and/or deliveries, the Contractor shall make specific schedule arrangements 

http://chprc.hanford.gov/files.cfm/RequestForClarification.doc
http://chprc.hanford.gov/files.cfm/RequestForClarification.doc
http://chprc.hanford.gov/files.cfm/RequestForClarificationInstructions.doc
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with CHPRC, BTR, Facility Manager, Delivery Warehouse Manager, Building Manager, 

etc. 

CHPRC will not be liable for the cost of any delays, demurrage, layover, extra travel 

days, etc. which result from Contractor’s failure to plan for and obtain specific schedule 

concurrence in advance. 

1.9 Service Contract Act of 1965 

This Contract is subject to the McNamara-O’Hara Service Contract Act of 1965 (SCA) as 

specified in FAR 22.10 .  In accordance with the SCA, the contractor shall pay service 

employees, employed in the performance of this contract, no less than the minimum wage 

and furnish fringe benefits specified by the SCA or applicable Wage Determination.  

Compliance with direct labor rates, fringe benefits and requirements of the SCA are the 

responsibility of the contractor and are included elements of the contract pricing. During 

the term of this contract, CHPRC may unilaterally modify this contract to incorporate 

revised Wage Determinations.  If a Wage Determination (or revision) is incorporated 

after award and the contractor has to adjust rates payable to employees covered by the 

SCA in order to comply with the revised minimum wages and fringe benefits, the 

contractor may request an equitable adjustment in accordance with the SCA and other 

provisions of this contract. 

Wage Determination 2015-5527, Rev 9 is applicable to work performed on the Hanford 

Site and adjacent area by service occupations identified in the Wage Determination. 

Service occupations that will be used in performance of this contract at another location 

or that are not listed in the Wage Determination must be specifically identified herein 

along with an applicable Wage Determination. 

A copy of the Services Contract Act -Wage Determination specifically for Hanford is 

posted on the acquisition web site at:  

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs 

A Directory of Occupations and more information about the Service Contract Act can be 

found on the Department of Labor web site at 

http://www.dol.gov/whd/govcontracts/sca.htm  

1.10 Proprietary Data Submittals 

If Contractor submits any data as part of their Contract, which is considered by the 

Contractor to be “Proprietary Data”, the document transmitting the data or which 

contains the data, shall be boldly marked indicating that the data Included is considered 

to be proprietary. 

1.11 Contractor – CHPRC Interface 

CHPRC and the Contractor will interface only through CHPRC’s Contract Specialist for 

clarifications and questions. 

1.12 Other Interfaces 

Additional CHPRC contacts will be identified at the kickoff meeting. 

http://www.arnet.gov/far/current/html/Subpart%2022_10.html#wp1105124
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
http://www.dol.gov/whd/govcontracts/sca.htm
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1.13 Designation of Technical Representative 

The designated Buyer’s Technical Representative (BTR) for this contract is: 

 To Be Determined 

The BTR is responsible for monitoring and providing technical guidance for this Contract 

and should be contacted regarding questions or problems of a technical nature.  The BTR 

is also responsible for appropriate oversight of Contractor’s personnel while on site and 

the interface between contractor and other CHPRC organizations supporting contract 

performance.   

Authority of the BTR and supporting organizations is limited to providing technical 

direction within the scope and provisions of this contract.  The BTR may not direct work 

or authorize any change outside of the written contract and contract provisions.   

The BTR does not possess any explicit, apparent or implied authority to modify the 

contract. When in the opinion of the Contractor, the BTR requests or directs efforts 

outside the existing scope of the Contract; Contractor shall promptly notify the Contract 

Specialist in writing. No action outside the scope of the contract should be taken until the 

Contract Specialist makes a determination and/or modifies the contract. 

In no event, will an understanding or agreement, modification, change order, or any 

deviation from the terms of this Contract be effective or binding upon CHPRC unless 

formalized by proper Contract documents executed by the Contract Specialist. 

1.14 Independent Contractor 

1. Contractor shall perform all work required by this Contract as an independent 

contractor and not as an agent or employee of CHPRC or the Government. 

2. Acceptance of this contract constitutes contractor’s certification that any required 

business licenses, permits, tax identification requirements, principle place of business 

identification, etc. have been addressed and are the sole responsibility of contractor.  

3. Contractor shall pay all wages, salaries and other amounts due its employees in 

connection with this Contract.  Contractor is responsible for all reports, obligations 

and payments regarding such employees relating to social security, state and federal 

taxes, license fees, withholding, unemployment compensation, workers compensation 

and similar matters.  Upon CHPRC’s written request, Contractor shall promptly 

provide documentation substantiating its compliance with the requirements of this 

paragraph. 

4. Contractor shall maintain complete control over its Employees, Agents, 

Representatives and Subcontractors at any tier and shall be responsible for the proper 

performance of all work required by this Contract, including any such work which 

may be done by Suppliers or Subcontractors at any tier. 

5. Contractor does not have, nor shall it represent that it has, any authority to bind 

CHPRC or the Government. 
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6. Unless specifically identified in the contract, contractor shall supply and use its own 

equipment, supplies and means of performance.  

1.15 Waiver of Facilities Capital Cost of Money 

The Contractor is aware that facilities capital cost of money is an allowable cost but 

waives the right to claim it under this Contract. 

1.16 Contract Change Request 

The Contractor shall submit formal requests for changes to the scope, schedule or cost of 

this contract using the Change Form.   Instructions.  The appropriate portions of the 

Change Form shall be completed by the Contractor.  A red-line mark up of the Statement 

of Work or Specification showing where the proposed changes fit within the scope shall be 

attached, if applicable.  Change Form numbering shall be left blank and assigned by 

CHPRC upon receipt.  CHPRC will complete an evaluation, provide a disposition and 

determine additional actions required, as appropriate.  The purpose of the form is to 

facilitate formal communications. 

1.17 Contractor Hours Worked Onsite 

Contractor shall submit a monthly report of labor hours worked on site in contract 

performance. 

On site is defined as north of the Wye Barricade, at HAMMER, or at any facility owned or 

operated by Department of Energy or CHPRC. The report shall: 

1. List the number of hours worked on site for each contract 

2. List the total number of employees working on site 

3. Do NOT include hours worked by Contract Labor personnel who are recording time 

in  the CLTR system or the TIS system.  That data is accumulated automatically. 

The reporting form is located at:   

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs  

2.0 CONTRACT PROVISIONS 

The provisions, forms, documents and attachments listed below are hereby incorporated 

into and made a part of this contract. Unless specifically replaced or revised in the body 

of this contract the clauses and referenced laws, rules and regulations in the General and 

Special Provisions applicable for this type of contract shall have the same force and effect 

as if written into the body of the contract. 

Contractor is responsible for downloading, reading and complying with the applicable 

provision revision identified below. In the event that the link to a specific provision is 

broken, provisions are posted for downloading at the following hyperlink.  A copy is also 

available from CHPRC on request.   

http://chprc.hanford.gov/page.cfm/ContractProvisions   

2.1 General Provisions  - Revision 12  dated October 1, 2019 

http://chprc.hanford.gov/files.cfm/CHANGE_IDENTIFICATION.doc
http://chprc.hanford.gov/files.cfm/change_instructions.doc
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
http://chprc.hanford.gov/page.cfm/ContractProvisions
!GP_Active/GPr009-PRC.pdf
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2.2 Special Provisions, SP-5 - On-Site Services - Revision 14, dated May 15, 2018 

2.3 Special Provisions, SP-9 - Organizational Conflict of Interest - Revision 1, dated 

August 5, 2013 

2.4 Special Provisions, SP-16  - Contractor Representations and Certifications - 

Revision 8 dated October 25, 2019 

Representations and Certifications made by the contractor as part of the proposal and 

award process are hereby incorporated by reference into, this Contract unless specifically 

excluded and agreed by CHPRC in the Contract. Contractor agrees to update and 

resubmit a revised SP-16 if any change occurs that would nullify, change or otherwise 

affect said representations and certifications. 

 

END OF PART IV – SPECIAL TERMS 

END OF CONTRACT 

!SP_Active/SP-5r013_PRC.pdf
http://chprc.hanford.gov/files.cfm/SP-9r001_PRC.pdf
http://chprc.hanford.gov/files.cfm/SP-16r005_PRC.pdf

